



June 4, 2026

MaiaEdge, Inc.
71 Bedford Rd. Suite 150
Burlington, MA 01803
Attn: Timothy Ziemer
Title: Co-Founder and CRO

Subject: Limited Notice to Proceed – Request for CONTRACTOR to perform certain services at the Project; commitment by OWNER to compensate CONTRACTOR for such activities.

Dear Mr. Timothy Ziemer:

This Letter Agreement (“Letter Agreement”) is hereby entered into by and between Nexus Hubbard Carrier, LLC (“OWNER”) and MaiaEdge, Inc. (“CONTRACTOR”) with respect to the data center campus project being developed by OWNER near Hubbard, Texas (the “Project”). CONTRACTOR and OWNER intend to negotiate an Engineering Services Agreement (the “Definitive Agreement”) pursuant to which CONTRACTOR would perform certain engineering services to support the multi-building network connectivity architecture for the Project, as more particularly described in CONTRACTOR’s Statement of Work set forth on Exhibit D (collectively, the “Proposal”). Prior to execution of the Definitive Agreement, OWNER hereby requests that CONTRACTOR initiate performance of certain Initial Services (as defined below) preliminary to commencement of the work and full scope of services under the Definitive Agreement as they relate to the Project, on the terms set forth in this Letter Agreement.

1. Upon your counter-signature below, CONTRACTOR shall begin performance of the services set forth on Exhibit A hereof (the “Initial Services”), subject to the terms and conditions of this Letter Agreement. All Initial Services performed and paid for under this Letter Agreement shall be the property of OWNER, provided, all intellectual property, methodologies, tools, software, templates, know-how, and other materials owned or developed by CONTRACTOR prior to or independently of the Initial Services shall remain the exclusive property of CONTRACTOR. CONTRACTOR shall not subcontract any portion of the Initial Services under this Letter Agreement without OWNER’s prior written consent.
2. As soon as practicable following execution of this Letter Agreement, OWNER and CONTRACTOR shall cooperate to agree on a plan, schedule and budget for performance of the Initial Services. Subject to Section 3, OWNER agrees to (a) compensate CONTRACTOR for all Initial Services performed hereunder in accordance with the rates set forth on Exhibit B hereof (the “Initial Services Fee”), and (b) reimburse CONTRACTOR for all reasonable, pre-approved travel and out-of-pocket expenses, and other pre-approved third-party costs incurred by CONTRACTOR in connection with such performance (collectively, the “Reimbursable Costs”).
3. The Initial Services performed and Reimbursable Costs incurred pursuant to this Letter Agreement shall be subject to a cumulative not-to-exceed budget of One Million U.S. Dollars (U.S. \$1,000,000.00). Upon incurring, or reasonably anticipating, that CONTRACTOR will reach 80% of such not-to-exceed budget, CONTRACTOR shall promptly notify OWNER in writing and

provide an estimate of the costs to complete applicable services. CONTRACTOR shall have no obligation to perform services, and OWNER shall have no liability to CONTRACTOR for services performed, in excess of the applicable not-to-exceed amount. Upon reaching the not-to-exceed amount, CONTRACTOR may suspend or cease performance unless the parties mutually agree in writing to increase the amount or amend this Letter Agreement.

4. OWNER and CONTRACTOR agree to use commercially reasonable efforts to negotiate a mutually agreeable Definitive Agreement; *provided, however*, that OWNER's obligation to compensate CONTRACTOR for the Initial Services performed hereunder, and to reimburse CONTRACTOR for Reimbursable Costs, shall not be contingent upon execution of a Definitive Agreement, or agreement on a budget for the Initial Services. All accrued hourly fees and other Reimbursable Costs (without markup) for Initial Services performed hereunder shall be invoiced to OWNER by CONTRACTOR in a properly documented and itemized invoice. Each such invoice shall detail the Initial Services completed and be accompanied by all supporting documentation as OWNER may reasonably require to substantiate CONTRACTOR's right to payment, including a sworn statement identifying every subcontractor who is to receive payment of any amounts requested in the invoice, and applicable executed lien waivers in a form reasonably acceptable to OWNER. CONTRACTOR shall submit its invoices no later than ten (10) days after the end of each month. Subject to Section 3, OWNER shall pay all properly invoiced and undisputed accrued hourly fees and Reimbursable Costs within thirty (30) days of receipt of such invoice or by the termination date of this Letter Agreement by either OWNER or CONTRACTOR pursuant to Section 6. Other than the Initial Services Fee and Reimbursable Costs, unless otherwise mutually agreed between the parties in writing, CONTRACTOR shall not be entitled to any additional or other payments, costs, expenses or reimbursement of any kind or nature in connection with the Initial Services authorized to be performed under this Letter Agreement. The not-to-exceed budget set forth in Section 3 above shall not be increased for any reason, cause or circumstance unless and only to the extent expressly agreed to in writing by OWNER.
5. To the extent CONTRACTOR and OWNER execute a Definitive Agreement, any Initial Services furnished by CONTRACTOR hereunder will be deemed to have been performed under the Definitive Agreement and will be subject to the terms and conditions thereof. In addition, all amounts paid by OWNER to CONTRACTOR under this Letter Agreement shall be deemed to have been paid under the Definitive Agreement and shall be credited towards the contract sum payable to CONTRACTOR under the Definitive Agreement.
6. OWNER may terminate this Letter Agreement for convenience upon thirty (30) days prior written notice. Any termination pursuant to this Section 6 shall be effective as of the termination effective date set forth in such written notice and shall be without liability; *provided, however*, that any rights and liabilities that have accrued at the time of termination (including CONTRACTOR's right to undisputed payment of pre-termination accrued hourly fees, and Reimbursable Costs) will survive termination. In the event of a termination of this Letter Agreement, CONTRACTOR shall promptly demobilize from the Project site, and CONTRACTOR shall not be entitled to any payments or compensation other than the Initial Services Fee and Reimbursable Costs for Initial Services performed up to the effective date of termination.
7. CONTRACTOR shall perform the Initial Services in a professional, workmanlike and skillful manner consistent with that degree of care, skill and responsibility customary for the performance of such services. Under no circumstances shall either party hereto be liable to the other for any consequential, special or indirect loss or damage, including loss of revenue and loss of profit, whether the claims are based on contract, tort, indemnity, warranty, negligence, or strict liability, or are based on express or implied duties or obligations. In no event shall either party's aggregate

liability under this Letter Agreement exceed the fees paid to CONTRACTOR by OWNER for the Services provided by CONTRACTOR under this Letter Agreement.

8. If not terminated earlier pursuant to Section 6 above, this Letter Agreement will terminate automatically upon execution of a Definitive Agreement between OWNER and CONTRACTOR, or their nominated affiliates.
9. The parties acknowledge that (i) this Letter Agreement does not impose any obligation on OWNER to enter into any subsequent agreement with CONTRACTOR or its affiliates related to the Project, including without limitation, the Definitive Agreement, and (ii) OWNER and CONTRACTOR shall have no liability or obligation whatsoever with respect to the failure to enter into any subsequent agreement related to the Project.
10. Each party hereto shall not disclose to any third-parties any Confidential Information received from the other party without the prior written consent of the other party. Confidential Information shall mean (i) in the case of OWNER, any information related to the Project, the Project's tenant, or the business of OWNER, and (ii) in the case of CONTRACTOR, CONTRACTOR's pricing and pricing methodologies, methods, software, algorithms, models, documentation, drawings, processes, techniques, technical and other business information provided in connection with the Services. The parties agree that, upon prior written notice to CONTRACTOR, OWNER may disclose CONTRACTOR's Confidential Information without CONTRACTOR's prior consent to OWNER's affiliates, underwriters, any prospective or actual purchaser of all or a portion of OWNER's or any of its affiliates' assets or ownership interests, any prospective or actual lenders and their representatives, rating agencies or any other party in reasonably necessary to project financing for the Project, provided that such recipients are bound by confidentiality obligations to OWNER in writing which are no less protective than those set forth in this Letter Agreement. Notwithstanding the foregoing, OWNER shall not disclose CONTRACTOR's trade secrets, proprietary methodologies, pricing information, cost structures, personnel data, or other competitively sensitive Confidential Information (collectively, "Sensitive Information") to any third party without CONTRACTOR's prior written consent, except to the extent such disclosure is strictly required for purposes of the applicable financing or transaction. OWNER shall remain responsible for any breach of the confidentiality obligations applicable to CONTRACTOR's Confidential Information by any recipient to whom disclosure is permitted under this Section 10.
11. At all times from commencement through to the termination of this Letter Agreement, the CONTRACTOR shall maintain insurance in the amounts and nature set forth in Exhibit C hereof. Such insurance (other than Worker's Compensation insurance) shall include OWNER and its affiliates and their respective partners, directors, officers, members, managers, shareholders, employees, subsidiaries, and representatives, as their interests may appear, as additional named insureds ("Additional Insureds"). To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold OWNER and the Additional Insureds harmless from and against any and all third-party claims and pay related damages, losses, liabilities and expenses, including without limitation attorneys' fees for (i) bodily injury or death and (ii) damage to tangible third party property damage in each case to the extent arising from or relating to the acts or omissions of the CONTRACTOR or its subcontractors in furtherance of the performance of the Initial Services (including any such claims, damages, liabilities, losses and expenses asserted by or relating to employees of OWNER and their personal property, who shall be deemed third parties for purposes of the indemnification obligations set forth in this Section 11).
12. CONTRACTOR shall implement cost control and reporting procedures reasonably acceptable to OWNER. CONTRACTOR shall provide OWNER a monthly cost report detailing (i) hours charged

and Reimbursable Costs incurred in the prior month, supported by weekly summary sheets showing applicable personnel, positions, hours, hourly rates, and total hours, (ii) a budget to actual report, (iii) a brief summary of the services performed in the prior month, and (iv) a brief summary of services to be performed in the following month.

13. THIS LETTER AGREEMENT SHALL BE GOVERNED BY AND CONSTRUED IN ACCORDANCE WITH THE LAWS OF THE STATE OF TEXAS, WITHOUT REGARD TO CONFLICTS OF LAW RULES THAT WOULD OTHERWISE DIRECT THE APPLICATION OF THE LAWS OF A DIFFERENT JURISDICTION. EACH OF THE PARTIES HEREBY SUBMITS TO THE EXCLUSIVE JURISDICTION OF THE UNITED STATES DISTRICT COURT FOR THE SOUTHERN DISTRICT OF TEXAS AND OF ANY TEXAS STATE DISTRICT COURT SITTING IN HOUSTON, TEXAS FOR PURPOSES OF ALL LEGAL PROCEEDINGS ARISING OUT OF OR RELATING TO THIS LETTER AGREEMENT OR THE TRANSACTIONS CONTEMPLATED HEREBY, AND AGREES THAT SUCH COURTS SHALL BE THE EXCLUSIVE FORUM FOR RESOLVING ANY DISPUTE OR CONTROVERSY UNDER OR WITH RESPECT TO THIS LETTER AGREEMENT. EACH OF THE PARTIES HERETO HEREBY IRREVOCABLY WAIVES, TO THE FULLEST EXTENT IT MAY EFFECTIVELY DO SO, ANY OBJECTION WHICH IT MAY NOW OR HEREAFTER HAVE TO THE LAYING OF THE VENUE OF ANY SUCH PROCEEDING BROUGHT IN SUCH A COURT AND ANY CLAIM THAT ANY SUCH PROCEEDING BROUGHT IN SUCH A COURT HAS BEEN BROUGHT IN AN INCONVENIENT FORUM. EACH OF THE PARTIES HEREBY IRREVOCABLY WAIVES, TO THE FULLEST EXTENT PERMITTED BY APPLICABLE LAW, ANY AND ALL RIGHT TO TRIAL BY JURY IN ANY LEGAL PROCEEDINGS ARISING OUT OF OR RELATING TO THIS LETTER AGREEMENT.
14. This Letter Agreement, along with all Exhibits attached hereto, constitutes the entire understanding between the parties regarding the subject matter of this Letter Agreement and supersedes all other prior agreements, understandings, and negotiations, both written and oral, among the parties with respect to the subject matter of this Letter Agreement. This Letter Agreement may be executed in one or more counterparts and by one or more Parties to any counterpart, each of which shall be deemed an original and all of which together shall constitute one and the same Letter Agreement. The failure of a party to exercise any right or to demand the performance by the other party of duties required hereunder shall not constitute a waiver of any rights or obligations provided for herein. This Letter Agreement may be validly executed by means of signed facsimile or signed electronic transmission. Neither party shall assign or transfer this Letter Agreement, in whole or in part, without the express and direct written consent of the other party, except that the OWNER may assign or novate this Letter Agreement to any affiliate of the OWNER. Any attempted assignment without the required consent shall be void and of no force or effect.

[Signature Page Follows]

If you are in agreement with the foregoing, please countersign below and return a copy to me.

Sincerely,

Nexus Hubbard Carrier, LLC


By: _____

Name:

Title:

Acknowledged and Agreed:

MaiaEdge, Inc.

By:  _____
Signed by:
B30D6DB31E7149B...

Name: Timothy Ziemer

Title: Co-Founder and CRO

EXHIBIT A – INITIAL SERVICES

The Initial Services consist of the engineering work described below, as further detailed in CONTRACTOR’s Statement of Work titled “Nexus Multi-Building Connectivity Architecture – Engineering Phase” (v2.0 Draft), dated May 2026 (the “SOW No.1”) set forth on Exhibit D.

Scope of Initial Services

Initial Services include all engineering, design, coordination, documentation, and project-management activities required to produce the deliverables listed below over a target schedule of approximately twelve (12) weeks from the engagement start date (T+0). All deliverables shall be produced for the Project (Nexus campus near Hubbard, Texas).

1. Phase 1 — Initial Four (4) Buildings

- Low-Level Design (LLD) package covering MMR / carrier hotel architecture and cage layout, MaiaEdge PBC hardware deployment, fiber ingress and building entry points, distribution layer topology and interconnect model, and switch fabric integration.
- Dual-cage MMR architecture and dual-PBC deployment per cage, with symmetric connectivity from all PBCs to all four (4) Phase 1 buildings.
- Diverse (A/B) dark fiber path design to each building and an interbuilding mesh topology suitable for the Phase 1 footprint.

2. Expansion Architecture (up to sixty-five (65) buildings)

- Scalable network reference architecture, fiber expansion model, mesh and interconnect strategy, capacity planning assumptions, and modular standardized build-out templates supporting expansion to up to sixty-five (65) Nexus buildings.
- *Note: Inclusion of the expansion architecture as an Initial Services deliverable does not commit OWNER to procure any work, hardware, or services beyond Phase 1 from CONTRACTOR.*

3. Interface & Coordination

- Coordination across dark fiber provider, carrier(s), and installation partner; design interface meetings; cross-party alignment; interface block-diagram maintenance.

4. Deliverables

- Project initiation: Kickoff Meeting (agenda, attendees, decision log) and Technical Input Request by T+0 (Day 1).
- Design foundation: Baseline Architecture Assumptions Document and Interface Block Diagram by T+2 weeks.
- Phase 1 design: LLD for all four (4) Phase 1 buildings, MMR / carrier hotel architecture design package, per-building connectivity design, and interbuilding fiber mesh design by T+4 weeks.
- Procurement readiness: Bill of Materials (BOM), Material Takeoff (MTO), long-lead item identification and vendor recommendations, building infrastructure specifications, fiber design and routing assumptions, MaiaEdge PBC deployment specifications, and vendor-neutral equipment specifications and data sheets by T+6 weeks.
- Expansion planning: Expansion Architecture Document (to 65 buildings) and capacity planning model by T+8 weeks.
- Execution prep: Construction-Ready Handoff Package (Phase 1), per-building installation duration estimates, high-level cost model, and a cost-basis package supporting OWNER’s selection of any downstream commercial structure (whether GMP, NTE, or otherwise) by T+12 weeks.

5. Exclusions

- Procurement execution; physical installation, construction, or commissioning; carrier-specific custom design (unless separately scoped); operational or managed-service design; and NOC / monitoring-platform integration design.

6. Open Items — To Be Confirmed Prior to T+0

- *OWNER's confirmed list of four (4) Phase 1 buildings; MMR location, dimensions, power and cooling constraints; existing infrastructure drawings; designated OWNER Technical Point of Contact.*
- *Dark fiber provider designation; OWNER's installation contractor designation; carrier coordination point of contact.*

EXHIBIT B – CONTRACTOR PERSONNEL RATES

The following hourly billing rates apply to CONTRACTOR personnel time for performance of the Initial Services. These rates are valid through December 31, 2026. Rates for subsequent years will be disclosed to OWNER and mutually agreed between the parties in writing prior to becoming effective.

CONTRACTOR Rates will be \$250 per hour for the Initial Services.

Reasonable and pre-approved travel and living expenses in accordance with CONTRACTOR travel policy will be reimbursed at cost.

EXHIBIT C – REQUIRED INSURANCE

CONTRACTOR shall, at its sole cost and expense, carry and maintain, and require that any permitted subcontractors hereunder carry and maintain, during the term of this Letter Agreement, the following insurance coverages:

- (a) Workers Compensation Coverage and related insurance as prescribed by the law of any state in which work is to be performed;
- (b) Employers' Liability Insurance with limits of (i) \$1,000,000 bodily injury by accident, (ii) \$1,000,000 bodily injury by disease each person, and (iii) \$1,000,000 bodily injury by disease policy limit;
- (c) Commercial General Liability Insurance including but not limited to, contractual liability, personal and advertising injury, products liability and premises/completed operations liability with limits \$5,000,000 per occurrence and \$10,000,000 in the annual aggregate;
- (d) Automobile Liability Insurance for all owned, non-owned, hired and leased vehicles with limits of \$5,000,000 per accident for bodily injury, including death, and property damage; and
- (e) Excess Liability Insurance in excess of the underlying insurance described in (b) – (d) above in an amount of \$5,000,000 per occurrence and \$5,000,000 in the annual aggregate.

The required limits of insurance can be satisfied by any combination of primary and excess coverage. CONTRACTOR's insurance shall be primary and non-contributory regardless of the insurance available to OWNER. The Commercial General Liability Insurance, Automobile Liability Insurance and Excess Liability Insurance policies, if written on a claims-made basis, will be maintained in full force and effect for three (3) years after final acceptance or the completion of the Initial Services. All policies must be issued by carriers having an A.M. Best's rating of "A-" or better, and an A.M. Best's financial size category of "VII" or better, or Standard & Poor Insurance Solvency Review of "A-" or better. On or prior to the commencement of the Initial Services, CONTRACTOR shall provide to OWNER an insurance certificate evidencing such required insurance coverage. Certificates of insurance must show Nexus Hubbard Carrier, LLC and its affiliates as the certificate holder, and as an additional insured (including completed operations) with respect to all of the required coverages except workers' compensation/employer's liability. All the required coverages must provide a waiver of subrogation in favor of the certificate holder. The requirements contained herein as to the types and limits of all insurance to be maintained by CONTRACTOR are not intended to be construed as sufficient to protect CONTRACTOR and OWNER from liability during their performance under this Letter Agreement.

EXHIBIT D – STATEMENT OF WORK NO.1

[Attached]

MAIAEDGE NETWORKS • ENGINEERING

Statement of Work

Nexus Multi-Building Connectivity Architecture

Engineering Phase

DOCUMENT VERSION	v2.0
PREPARED BY	MaiaEdge, Inc. ("CONTRACTOR")
PREPARED FOR	Nexus Hubbard Carrier, LLC ("OWNER").
DATE	May 2026
CLASSIFICATION	Confidential & Proprietary
DOCUMENT OWNER	MaiaEdge Engineering Lead

SECTION 01**OBJECTIVE**

This Statement of Work (“SOW No.1”) defines the engineering scope required to de-risk the delivery schedule for the initial Phase 1 deployment of 9 Data Halls and 1 Carrier Hotel at Nexus Data Centers located near Hubbard, Texas, while establishing scalable architecture capable of supporting up to 65 Nexus data center buildings across the portfolio.

CONTRACTOR shall:

- Achieve approximately 60% engineering completion across all design domains;
- Produce procurement-ready outputs including full Bill of Materials and vendor specifications; and
- Enable a seamless transition to construction and deployment execution phases.

This SOW covers engineering services only. Procurement execution, physical installation, and construction activities are explicitly excluded unless separately scoped.

SECTION 02**SCOPE OF WORK**

2.1 Phase 1 — 9 Data Halls and Carrier Hotel

CONTRACTOR shall develop a Low-Level Design (LLD) package covering all infrastructure layers required for the initial deployment:

- Meet-Me Room (MMR) / Carrier Hotel architecture and cage layout;
- MaiaEdge PBC hardware design — placement, mounting, power, and cabling specifications;
- Fiber ingress and building entry point design;
- Distribution layer topology and interconnect model; and
- Switch fabric integration — architecture and uplink design.

END-TO-END CONNECTIVITY MODEL

Carrier → MMR → PBC → Dark Fiber → Building → PBC → Switch Fabric

2.2 Fiber & Infrastructure Design

Requirements definition will cover:

- Dark fiber ingress into the MMR and associated ODF cross-connect model;
- Diverse fiber paths (A/B routes) to each building for high-availability design; and
- Interbuilding dark fiber mesh topology.

Design deliverables will include:

- Building-to-building connectivity model (partial or full mesh, based on cost/scale trade-off);
- Fiber path diversity and routing assumptions documentation; and

-
- Defined handoff points between fiber provider, MMR, and each OWNER building.

2.3 MaiaEdge Infrastructure Design

CONTRACTOR will define the hardware architecture across all sites:

- Dual cage architecture within the MMR — Primary and Secondary;
- Dual PBC deployment per cage — Primary / Secondary failover model;
- Symmetric connectivity from all PBCs to buildings — no single points of failure;
- PBC placement, power, and connectivity design within each OWNER building; and
- Integration specifications between PBC and switching fabric.

2.4 Expansion Architecture (Up to 65 Buildings)

CONTRACTOR shall develop a scalable network CPE architecture framework in parallel with Phase 1 design, covering:

- Fiber expansion model — incremental fiber provisioning as new buildings are added;
- Mesh and interconnect strategy — partial to full mesh transition thresholds;
- Capacity planning assumptions — bandwidth, port density, and PBC scaling; and
- Modular deployment approach — standardized build-out templates per building.

2.5 Interface Coordination

CONTRACTOR shall coordinate across all infrastructure interface parties, including:

- Dark fiber provider — critical dependency; will drive off-site routing and on-site delivery schedule;
- Carrier coordination — based on current engagement model; inputs required for design assumptions; and
- Installation partners — constructability feedback and duration estimate inputs.

Coordination activities include: regular design interface meetings, cross-party alignment sessions, and interface block diagram maintenance.

- CONTRACTOR and Pearce Services, LLC (“Pearce”) will enter into mutually agreed non-disclosure agreements with all project vendors whose information is material to the scope of this SOW No.1

CONTRACTOR is authorized to subcontract Pearce and/or CBRE Group, Inc. for portions of this scope related to physical infrastructure design.

2.6 Owner-Provided or Builder Data Required Information

The Parties expect that OWNER will use commercially reasonable efforts to provide the following:

- OSP Engineering Data
 - › Geospatial OSP fiber routing plans aligned to site layout
 - › Conduit pathway requirements and alignment
 - › Handhole / vault placement recommendations
 - › Building entry location definition
 - › Cable routing and segmentation plans
 - › Cable sizing and allocation (strand-level backbone definition)
 - › Splice enclosure locations and design
 - › Preliminary splice matrices
 - › Diversity validation (A/B physical separation)
- ISP Engineering Data

- › Telecom room layouts (MMR, BDF, MDF, IDF as applicable)
- › ODF layout and rack elevations
- › Fiber pathway design within buildings (tray / riser coordination)
- › Entrance → distribution room routing plans
- › A/B pathway separation validation within building
- › Data hall fiber distribution design (aligned to actual hall layouts)
- › End-of-row / top-of-rack distribution layouts
- › Tenant-ready distribution framework (if applicable)
- **Fiber Systems Engineering & Documentation**
 - › Strand-level fiber assignments
 - › Final splice matrices
 - › ODF port assignments
 - › Patch panel layouts
 - › Cross-connect mapping
 - › Pre-terminated trunk cable schedules
 - › Labeling schema implementation (input may be required from OWNER team)
 - › Fiber naming conventions, finalized (input may be required from OWNER team)
 - › Documentation structure for fiber management system (input may be required from OWNER team)
- **Construction Coordination & Technical Oversight (Design-Phase Support)**
 - › Participation in coordination meetings (GC, civil, MEP trades, low-voltage contractors)
 - › Review of contractor submittals
 - › Validation of installation against design intent
 - › Field issue resolution support
 - › Design clarification responses
 - › Punch list support
 - › Readiness reviews prior to testing / turnover
- **Site & Building Data**
 - › Site master plan (CAD / BIM)
 - › Building floorplans
 - › Telecom Hotel — room and / or cage locations and sizes
 - › Data Halls — room and / or cage locations and sizes

SECTION 03

DELIVERABLES & TENTATIVE DELIVERY SCHEDULE

All deliverables are structured against a T+0 engagement start date. The table below defines each deliverable, its category, and its delivery milestone. All dates are based upon access to the information defined in Section 8 within the timeframes set forth therein.

DELIVERABLE	CATEGORY	Date
Kickoff Meeting — Agenda, Attendees, Decision Log	Project Initiation	T+0 (Day 1)

Technical Input Request — Required data from OWNER / fiber provider	Project Initiation	T+0 (Day 1)
Baseline Architecture Assumptions Document	Design Foundation	T+2 weeks
Interface Block Diagram (Fiber Provider / Carrier / OWNER / MaiaEdge)	Design Foundation	T+2 weeks
Phase 1 Low-Level Design (LLD) — All 9 Data Halls	Phase 1 Design	T+4 weeks
MMR / Carrier Hotel Architecture Design Package	Phase 1 Design	T+4 weeks
Building Connectivity Design — Per-building topology	Phase 1 Design	T+4 weeks
Interbuilding Fiber Mesh Design	Phase 1 Design	T+4 weeks
Bill of Materials (BOM) — Phase 1, equipment & fiber	Procurement Readiness	T+6 weeks
Material Takeoff (MTO) — Structured by building and layer	Procurement Readiness	T+6 weeks
Long-Lead Item Identification & Vendor Recommendation	Procurement Readiness	T+6 weeks
Building Infrastructure Specifications	Procurement Readiness	T+6 weeks
Fiber Design & Routing Assumptions Document	Procurement Readiness	T+6 weeks
MaiaEdge PBC Deployment Specifications (all sites)	Procurement Readiness	T+6 weeks
Vendor-Neutral Equipment Specifications & Data Sheets	Procurement Readiness	T+6 weeks
Expansion Architecture Document (to 65 buildings)	Expansion Planning	T+8 weeks
Capacity Planning Model — Bandwidth, port density, PBC scale	Expansion Planning	T+8 weeks
Construction-Ready Handoff Package — Phase 1	Execution Prep	T+12 weeks
Installation Duration Estimates (per building)	Execution Prep	T+12 weeks
High-Level Cost Model — Infrastructure, Equipment, Deployment	Execution Prep	T+12 weeks
GMP / NTE Readiness Package	Commercial Enablement	T+12 weeks

SECTION 04

PROJECT MILESTONES

MILESTONE	DELIVERABLE GATE	WEEK
-----------	------------------	------

M1 — Engagement Launch	Technical inputs received; kickoff complete; assumptions baseline published	Week 1
M2 — Architecture Foundation	Interface Block Diagram approved; LLD scope locked	Week 2
M3 — Phase 1 LLD Complete	All 9 Data Hall designs complete and under review	Week 4
M4 — Procurement Package Complete	BOM, MTO, specs, and long-lead items delivered	Week 6–8
M5 — Expansion Design Complete	65-building architecture and capacity model delivered	Week 8
M6 — Construction Handoff (~60% Engineering)	Construction-ready package, cost model, GMP readiness	Week 12

SECTION 05

ROLES & RESPONSIBILITIES

5.1 Team Structure

The goal is not to operate under rigid roles, but rather to maintain an agile process and minimal risk implementation throughout the engineering phase.

ROLE	INDIVIDUAL / PARTY	RESPONSIBILITIES
Engagement Lead	CONTRACTOR — Senior Network Architect	Overall accountability, commercial alignment, escalation point, OWNER executive relationship
Engineering Lead	CONTRACTOR — Senior Network Architect	Technical design ownership, LLD delivery, peer review coordination
PBC Integration Specialist	CONTRACTOR — Hardware Engineering	PBC deployment specs, hardware design, integration with switching fabric
Fiber Design Lead	CONTRACTOR / Third-Party PE	Dark fiber design, path diversity, interbuilding mesh, ODF cross-connect model
Project Coordinator	CONTRACTOR	Schedule tracking, milestone management, interface meeting coordination, document control
OWNER Technical POC	OWNER	Provide site requirements, review deliverables, approve design assumptions, interface with fiber provider
Dark Fiber Provider	TBD	Off-site fiber routing, on-site delivery, handoff point coordination
Installation Partner	TBD	Constructability input, duration estimates, site survey coordination

SECTION 06

INTERFACES & DEPENDENCIES

INTERFACE PARTY	DEPENDENCY	CRITICALITY	REQUIRED BY
Dark Fiber Provider	Off-site routing plan, on-site fiber delivery schedule, handoff point confirmation	Critical	T+1 week
Nexus Hubbard Carrier, LLC	Phase 1 building list (9 Data Halls and Carrier Hotel), MMR requirements, client-specific requirements	Critical	T+0
Carrier Corporation / Third Party	Carrier coordination status; assumptions for design basis	High	T+2 weeks
Installation Partner	Constructability input, site access assumptions, duration estimates	Medium	T+4 weeks

SECTION 07

DESIGN BASIS & ASSUMPTIONS

- Standardized, non-bespoke architecture applied uniformly across all 9 Phase 1 Data Halls and the Carrier Hotel
- Dual-path (A/B) dark fiber design for high availability at all building entry points
- Symmetric PBC architecture deployed consistently across MMR cages and all buildings
- Partial or full mesh interbuilding connectivity — final topology selected based on cost / scale analysis
- Carrier coordination is managed by an existing third party; inputs will be provided as-available
- Client-specific requirements (if any) are assumed at high level and may evolve during engagement
- All design outputs are vendor-neutral unless otherwise specified by OWNER
- Phase 1 buildings and MMR location are assumed to be within the Hubbard, TX at OWNER's campus

SECTION 08

TECHNICAL INPUTS REQUIRED AT T+0

The following inputs are required from OWNER and associated parties within the timeframe set forth in the table below:

INPUT	OWNER	REQUIRED BY
Confirmed list of 9 Phase 1 Data Halls and Carrier Hotel (addresses / building IDs)	Nexus	T+0
MMR location, dimensions, and power / cooling constraints	Nexus	T+0

Dark fiber routes and proposed handoff points	Fiber Provider	T+1 week
Carrier coordination status and point of contact	Nexus / Third Party	T+1 week
Any OWNER client-specific connectivity requirements	Nexus	T+2 weeks
Installation contractor point of contact	Nexus	T+3 weeks
Existing infrastructure drawings (if any)	Nexus	T+0

SECTION 09**EXCLUSIONS**

The following are explicitly out of scope for this SOW No.1:

- Procurement execution — placement of purchase orders or vendor contracts. Procurement of BOM materials, logistics coordination, and on-site storage are the responsibility of OWNER. Procurement support services including vendor recommendations, BOM preparation, and long-lead item identification are included in this SOW No.1 as deliverables; additional procurement execution support may be incorporated upon mutual agreement
- Physical installation, construction, or site commissioning activities
- Carrier-specific custom design work (unless separately scoped and agreed)
- Operational or managed service design
- Network management, monitoring platform, or NOC integration design
- Any design activity dependent on inputs not received by the required dates above

SECTION 10**COMMERCIAL BASIS**

This Statement of Work is governed by the terms set forth in the Letter Agreement.

- A tentative budget allocation of the Letter Agreement not-to-exceed amount across engineering workstreams is provided to OWNER under the Letter Agreement
- Deliverables will provide sufficient design maturity to support Guaranteed Maximum Price (GMP) discussions for subsequent phases
- Phase 1 engineering completion (~60%) is designed to de-risk procurement and installation pricing
- Expansion architecture work (Section 2.4) enables long-range portfolio planning and phased investment commitments

Future work beyond the scope of this SOW No.1, including expanded engineering phases, construction oversight, and operational services, will be addressed under the Definitive Agreement as referenced in the Letter Agreement or through the joint venture agreement being negotiated between CONTRACTOR and Pearce.

SECTION 11

SITE ACCESS & SAFETY

All safety and PPE requirements established by OWNER will be followed by CONTRACTOR and Pearce personnel when accessing the Hubbard, TX site. CONTRACTOR and Pearce will require access to the site to conduct business and coordinate with OWNER and associated vendors.

This document contains confidential and proprietary information of MaiaEdge, Inc. and is intended solely for the recipient named above. Unauthorized disclosure, reproduction, or distribution is strictly prohibited.